



PAMBANSANG MUSEO NG PILIPINAS
NATIONAL MUSEUM OF THE PHILIPPINES

Republic of the Philippines

Bids and Awards Committee

BID BULLETIN
NO. 2022-01

Project Title:

**UPGRADING OF BUILDING MANAGEMENT SYSTEM (BMS) AT
THE NATIONAL MUSEUM OF ANTHROPOLOGY (NMA)
BUILDING**

Item No. 1 :

Adjustment on the Schedule of Bidding Activities

Due to the unavoidable circumstances, the Committee hereby **rescheduled the Submission and Opening of Bids from 28 June 2022 to 4 July 2022, 9:30 A.M. at the 2nd Floor, BAC Room, North Annex of the National Museum of Fine Arts Building (Motorpool), Padre Burgos Street, Manila.**

To this effect, the Schedule of Activities will also be adjusted in accordance with the provision of R.A. 9184 as follows.

July 5-8, 2022	Bid Evaluation
July 11-18, 2022	Post-Qualification Evaluation (TWG)
July 20, 2022	Issuance of Notice of Award

Item No. 2 :
Revision; Bidding Documents; Terms of Reference, Schedule of Requirement, and Technical Specifications


Original	Revised
COMPLETION TIME	COMPLETION TIME
The Contractor shall perform and complete the scope of work for Sixty (60) Calendar Days reckoned from the date stated in the Notice to Proceed (NTP) to be issued by FMD	The Contractor shall perform and complete the scope of work for One Hundred Fifty (150) Calendar Days reckoned from the date stated in the Notice to Proceed (NTP) to be issued by FMD

Item No. 3 : Bidders Inquiries

Bidder Inquiries	Clarification
Can we use the existing conduits/roughing-ins for Air Handling Units, Chiller, Exhaust Fan, Lighting, Fresh Air Fans, and Smoke Extraction Equipment at Ground Floor and Second Floor to rehabilitate?	The Contractor can use the existing conduits for Ground and Second Floor. For the common conduits (that will affect the lines for 3 rd and 5 th Floor), the Contractor must install new one.
What is allowable work schedule?	The regular schedule of work shall be 8:00 AM to 5:00 PM only. Overtime works shall be allowed provided the Contractor submitted written request, and approved by the FMD.

Done this 20th day of June, 2022

Prepared By:



EDWIN J. DE LA ROSA

Head – BAC Secretariat

Approved by:


ATTY. MA. ROSENNE M. FLORES-AVILA

Chairperson

Bids and Awards Committee