

PAMBANSANG MUSEO NG PILIPINAS
NATIONAL MUSEUM OF THE PHILIPPINES

NOTICE TO PROCEED

This CONTRACT therefore having been approved, copy of which will be furnished, NOTICE is hereby given to:

Merchant : **MULTI-LINE BUILDING SYSTEMS, INC.**

Authorized Representative : **Mr. Dino J. Maghirang**

Business Address : **827 Calderon Bldg. EDSA, South Triangle
1103 Quezon City**

Name of Project : **Upgrading of Fire Detection and Alarm
System (FDAS) at The National Museum of
Anthropology (NMA) Building**

Contract Period : **Sixty (60) Calendar Days reckoned from the
date stated in the Notice to Proceed (NTP).**

Contract Amount : **PHP 2,980,000.00**

Contract Effectivity : **Upon the receipt of this Notice**

This Notice to Proceed is issued this 29 day of July, 2022 at the City of Manila, Philippines

Received by:

BKA MARY HERRERA
Date: JUL 29, 2022

JEREMY BARNES, CESO III
Director - General
JM

**Contract for Upgrading of Fire Detection and Alarm System (FDAS) at
The National Museum of Anthropology (NMA) Building**

CONTRACT AGREEMENT

THIS AGREEMENT made the ____ day of _____ 20____ between
**NATIONAL MUSEUM OF THE PHILIPPINES, National Museum Complex, Rizal Park,
Manila, 1000, Philippines** (hereinafter called "the MUSEUM") and **Multi-Line Building
Systems, Inc., 827 Calderon Bldg. EDSA, South Triangle 1103 Quezon City**
(hereinafter called "the SUPPLIER"):

WHEREAS, the MUSEUM invited Bids for certain goods and ancillary services, viz.,
particularly **Upgrading of Fire Detection and Alarm System (FDAS) at The National
Museum of Anthropology (NMA) Building** and has accepted a Bid by the SUPPLIER for
the supply of those goods and services in the sum of **Two Million Nine Hundred Eighty
Thousand Pesos (Php 2,980,000.00)** (hereinafter called "the Contract Price").

WHEREAS the drafting and preparation of the Contract was conducted on
July 01, 2022.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:



1. In this Agreement words and expressions shall have the same meanings as
are respectively assigned to them in the Conditions of Contract referred to.
2. The following documents as required by the 2016 revised Implementing Rules
and Regulations of Republic Act No. 9184 shall be deemed to form and be
read and construed as integral part of this Agreement, viz::
 - i. Philippine Bidding Documents (PBDs);
 - i. Schedule of Requirements;
 - ii. Technical Specifications;
 - iii. Terms of Reference and Scope of Works;
 - iv. General and Special Conditions of Contract; and
 - v. Supplemental or Bid Bulletins, if any
 - ii. Winning bidder's bid, including the Eligibility requirements, Technical
and Financial Proposals, and all other documents or statements
submitted;

Bid form, including all the documents/statements contained in the
Bidder's bidding envelopes, as annexes, and all other documents
submitted (eg., Bidder's response to request for clarifications on the
bid), including corrections to the bid, if any, resulting from the Procuring
Entity's bid evaluation;

Performance Security;

Notice of Award of Contract; and the Bidder's conforme thereto; and


Other contract documents that may be required by existing laws and/or
the Procuring Entity concerned in the PBDs. **Winning bidder agrees
that additional contract documents or information prescribed by
the GPPB that are subsequently required for submission after the
contract execution, such as the Notice to Proceed, Variation Orders,**




and Warranty Security, shall likewise form part of the Contract.

3. In consideration for the sum of of **Two Million Nine Hundred Eighty Thousand Pesos (Php 2,980,000.00)** or such other sums as may be ascertained, **Upgrading of Fire Detection and Alarm System (FDAS) at the National Museum of Anthropology (NMA) Building** in accordance with his/her/its Bid.
4. The **NATIONAL MUSEUM OF THE PHILIPPINES** agrees to pay the above-mentioned sum in accordance with the terms of the Bidding.
5. It is understood that the Supplier is bound to fulfill all the requirements and conditions provided in this contract and as such, the conditions on liquidated damages in accordance with Sec. 68 of the 2016 Revised Implementing Rules and Regulations of R.A. 9184 shall be strictly implemented.

IN WITNESS whereof the parties hereto have caused this Agreement to be executed in accordance with the laws of the Republic of the Philippines on the day and year first above written.



JEREMY BARNS, CESOS III
Director-General



DINO J. MAGHIRANG
Authorized Representative

NATIONAL MUSEUM OF THE PHILIPPINES

MULTI-LINE BUILDING SYSTEMS, INC.

Signed in the presence of:


AR. NELSON L. AQUINO
OIC-FMD


REMEDIOS P. FIERME
OPERATIONS MANAGER

Certified as to availability of funds:

In the amount of
Two Million Nine Hundred Eighty Thousand Pesos (Php 2,980,000.00)


ALVIN CARL C. FORTES
Accountant IV

MS# 02-107107-2022-07-00892

ACKNOWLEDGEMENT

REPUBLIC OF THE PHILIPPINES)

QUEZON CITY

) S.S.

BEFORE ME, Notary Public in the City of Manila personally appeared Director-General JEREMY R. BARNES, with his _____ issued at _____, on _____ and MR. DINO J. MAGHIRANG with his _____, issued at _____, on _____ known to me and to me known to be the same persons who executed the foregoing instrument, and they acknowledged to me that the same are their free and act and deed.

This instrument consisting of three (3) pages, including the page on which this Acknowledgment is written, has been signed on the left margin on each and every page thereof by Director-General JEREMY R. BARNES and MR. DINO J. MAGHIRANG and their witnesses, and sealed with my notarial seal.

JUL 25 2022 IN WITNESS WHEREOF, I have hereunto set my hand and affixed my notarial seal on the day, year and ~~QUZON~~ **QUEZON** ~~SI~~ **SI** above-written.

Doc. No. 33
Page No. 8
Book No. VII
Series of 2022

NOTARY PUBLIC

ARTHUR IMANUEL S. ZAPANTA

Notary for Quezon City

Adm. Matter No. NP - 268 (2020-2021)

Valid until 31 Dec. 2021 - Extended until 31 December 2022

(B.M. No. 3795, SC Resolution 05 July 2022)

Roll of Attorneys No. 62513

MCLE Compliance No. VII-0021091, 13 June 2022

PTR No. 2463491/03 Jan 2022/Quezon City

IBP No. 018536/LifeTime/Quezon City

Add: 3/F 827 Calderon Bldg., EDSA, Diliman, Q.C.

Arduin fumes