

PAMBANSANG MUSEO NG PILIPINAS
NATIONAL MUSEUM OF THE PHILIPPINES

NOTICE TO PROCEED

This CONTRACT therefore having been approved, copy of which will be furnished,
NOTICE is hereby given to:

Merchant : DIL & SONS COMPANY ASIA LTD., INC.
Authorized Representative : Mr. Diosdado G. Laguil Jr.
Business Address : 2F Blk 1 Lot 33 Sampaguita St., Pembo
Makati City
Name of Project : Upgrading of Relocation of Electrical Loads
from 2-units Old LVSG to New LVSG at NMFA
Contract Period : Ninety (90) Calendar Days reckoned from
the date stated in the Notice to Proceed
(NTP)
Contract Amount : PHP 2,190,964.71
Contract Effectivity : Upon the receipt of this Notice

This Notice to Proceed is issued this 12 day of September, 2022 at the City of
Manila, Philippines

Received by:

DIOSDADO G. LAGUIL JR.
Date: 09-12-2022

JEREMY BARNES, CESO III
Director – General
YN

**Contract for the Upgrading of Relocation of Electrical Loads from 2-
units Old LVSG to New LVSG at NMFA**

CONTRACT AGREEMENT

THIS AGREEMENT made the 12 day of ~~September~~ 20 22 between **NATIONAL MUSEUM OF THE PHILIPPINES, National Museum Complex, Rizal Park, Manila, 1000, Philippines** (hereinafter called "the MUSEUM") and **DLL & SONS COMPANY ASIA LTD., INC., 2F Bldg 1 Lot 33 Sampaguita St., Pembo Makati City** (hereinafter called "the SUPPLIER");

WHEREAS, the MUSEUM invited Bids for certain goods and ancillary services, viz., particularly ***Upgrading of Electrical Loads from 2-units Old LVSG to New LVSG at NMFA*** and has accepted a Bid by the SUPPLIER for the supply of those goods and services in the sum of **Two Million One Hundred Ninety Thousand Nine Hundred Sixty-Four pesos and Seventy-One Centavos (PHP 2,190,964.71)** (hereinafter called "the Contract Price").

WHEREAS the drafting and preparation of the Contract was conducted on August 30, 2022.


NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract referred to.
2. The following documents as required by the 2016 revised Implementing Rules and Regulations of Republic Act No. 9184 shall be deemed to form and be read and construed as integral part of this Agreement, viz:
 - i. Philippine Bidding Documents (PBDs);
 - i. Schedule of Requirements;
 - ii. Technical Specifications;
 - iii. Terms of Reference and Scope of Works;
 - iv. General and Special Conditions of Contract; and
 - v. Supplemental or Bid Bulletins, if any
 - ii. Winning bidder's bid, including the Eligibility requirements, Technical and Financial Proposals, and all other documents or statements submitted;
 - iii. Bid form, including all the documents/statements contained in the Bidder's bidding envelopes, as annexes, and all other documents submitted (*e.g.*, Bidder's response to request for clarifications on the bid), including corrections to the bid, if any, resulting from the Procuring Entity's bid evaluation;
 - iii. Performance Security;




- iv. Notice of Award of Contract; and the Bidder's conforme thereto; and
- v. Other contract documents that may be required by existing laws and/or the Procuring Entity concerned in the PBDs. Winning bidder agrees that additional contract documents or information prescribed by the GPPB that are subsequently required for submission after the contract execution, such as the Notice to Proceed, Variation Orders, and Warranty Security, shall likewise form part of the Contract.
- 3. In consideration for the sum of **Two Million One Hundred Ninety Thousand Nine Hundred Sixty-Four pesos and Seventy-One Centavos (PHP 2,190,964.71)** or such other sums as may be ascertained, **Upgrading of Relocation of Electrical Loads from 2-units Old LVSG to New LVSG at NMFA** in accordance with his/hers/its Bid.
- 4. The **NATIONAL MUSEUM OF THE PHILIPPINES** agrees to pay the above-mentioned sum in accordance with the terms of the Bidding.
- 5. It is understood that the Supplier is bound to fulfill all the requirements and conditions provided in this contract and as such, the conditions on Liquidated damages in accordance with Sec. 68 of the 2016 Revised Implementing Rules and Regulations of R.A. 9184 shall be strictly implemented.


IN WITNESS whereof the parties hereto have caused this Agreement to be executed in accordance with the laws of the Republic of the Philippines on the day and year first above written.



JEREMY BARANS, CESO III
 Director-General
 for:

NATIONAL MUSEUM OF THE PHILIPPINES



DIOSDADO LAGUI JR.
 Authorized Signatory
 for:

DLL & SONS COMPANY ASIA LTD., INC

Signed in the presence of:

 Certified as to availability of funds:


PATRICK G. LAGUI
 C.O.O. / SENIOR VICE PRESIDENT

In the amount of
Two Million One Hundred Ninety Thousand Nine Hundred Sixty-Four pesos and Seventy-One Centavos (PHP 2,190,964.71).


ALVIN CARL C. FORTES
 Accountant IV
 GMS# 02-157101-2022-09-01262

ACKNOWLEDGEMENT

REPUBLIC OF THE PHILIPPINES)
City of Manila)
QUEZON CITY) S.S.


BEFORE ME, Notary Public in the City of Manila personally appeared Director-General JEREMY R. BARNES, with his _____ issued at _____ on _____ and MR. DIOSDADO G. LAGGUI JR. with his ~~PERSONAL ID~~ ~~PATID~~ issued at ~~DEA NGA~~, on 16/1/2019 known to me and to me known to be the same persons who executed the foregoing instrument, and they acknowledged to me that the same are their free and act and deed.

This instrument consisting of three (3) pages, including the page on which this Acknowledgment is written, has been signed on the left margin on each and every page thereof by Director-General JEREMY R. BARNES and MR. DIOSDADO G. LAGGUI JR. and their witnesses, and sealed with my notarial seal.

IN WITNESS WHEREOF, I have hereunto set my hand and affixed my notarial seal on the day, year and place first above-written.

Doc. No. 218
Page No. 45
Book No. 11
Series of 2022

NOTARY PUBLIC


ATTY. HERACLES P. GUZMAN
Notary Public

Until Dec. 31, 2022, Quezon City
PTR No. 0636242, 01-05-2022, Quezon City
MCLE Exemption VI No. 00278; April 14, 2022
IBP No. AR48066148, 01-05-2022; Quezon City
Admin No. NP-135 (2020-2021); Roll No. 32720
Jurisdiction, Quezon City
118A Luna St., Project 4, Quezon City

