

NOTICE TO PROCEED

NOTICE is hereby given to: This CONTRACT therefore having been approved, copy of which will be furnished,

Contractor CORPORATION **401 DEVELOPMENT AND CONSTRUCTION**

Sole Proprietor Engr. Jessie I. Cervatos

Business Address #182 Sunset Dr., Brookside Hills Subd.,

Name of Project Municipal Plaza (Important Cultural Restoration of the Old Municipal Hall and Cainta, Rizal

Contract Period expected to be completed in One Hundred Fifty (150) calendar days The project's actual construction is properties) in Balilihan Bohol

Contract Amount : Php 10,917,888.51

Contract Effectivity • • Upon Receipt of this Notice

Manila, Philippines This Notice to Proceed is issued this 19 day of September , 2022 at the City of

JEKEMY BARNS, CESO III

Director - General

Received by:

Date: Prepumber 19, 2022

883

CERVATOS

Infrastructure Contract

Restoration of the Old Municipal Hall and Municipal Plaza (Important Cultural properties) in Balilihan Bohol

CONTRACT AGREEMENT

Philippines (hereinafter called the "MUSEUM") and 401 DEVELOPMENT AND CONSTRUCTION CORPORATION, #182 Sunset Dr., Brookside Hills Subd., Cainta, THIS AGREEMENT, made this 15 day of SEPTEMISER 2022 between NATIONAL MUSEUM OF THE PHILIPPINES, National Museum Complex, Rizal Park, Manila 1000, **Rizal** (hereinafter called the "CONTRACTOR"). 401 DEVELOPMENT AND

completion of such Works and the remedying of any defects therein. Million Nine Hundred Seventeen Thousand Eight Hundred Eighty-Eight Pesos and **Bohol** hereinafter called "the Works") and the Museum has accepted the Bid for **Ten** Old Municipal Hall and Municipal Plaza (Important Cultural properties) in Balilihan Fifty-One Centavos (PhP 10,917,888.51) by the Contractor for the execution and WHEREAS, the Museum is desirous that the Contractor execute Restoration of the

September 02, 2022 WHEREAS the drafting and preparation of the Contract was conducted on

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

- N In this Agreement, words and expressions shall have the same meanings as are The following documents as required by the 2016 revised Implementing Rules respectively assigned to them in the Conditions of Contract hereinafter
- a. Philippine Bidding Documents (PBDs);

read and construed as part of this Agreement, viz.:

and Regulations of Republic Act No. 9184 shall be deemed to form and be

- Drawings/Plans;
- ii. Specifications;
- iii. Bill of Quantities;
- iv. General and Special Conditions of Contract;
- v. Supplemental or Bid Bulletins, if any;
- Winning bidder's bid, including the Eligibility requirements, Technical and Financial Proposals, and all other documents or statements submitted;

to the bid, if any, resulting from the Procuring Entity's bid evaluation; Bidder's response to request for clarifications on the bid), including corrections bidding envelopes, Bid form, including all the documents/statements contained in the Bidder's as annexes, and all other documents submitted (e.g.,

- Performance Security;
- Notice of Award of Contract and the Bidder's conform thereto; and
- Other contract documents that may be required by existing laws and/or

the Procuring Entity concerned in the PBDs. Winning bidder agrees that additional contract documents or information prescribed by the GPPB that are subsequently required for submission after the contract execution, Warranty Security, shall likewise form part of the Contract. such as the Notice to Proceed, Variation Orders, and

- Ψ Cultural properties) in Balilihan Bohol in accordance with his/her/its Bid. Restoration of the Old Municipal Hall and Municipal Plaza (Important 10,917,888.51) Thousand Eight Hundred Eighty-Eight Pesos and Fifty-One Centavos (PhP DEVELOPMENT In consideration for the sum of Ten Million Nine Hundred Seventeen or such AND CONSTRUCTION other sums as CORPORATION may be ascertained, 401
- 4. mentioned sum in accordance with the terms of the Bidding. The NATIONAL MUSEUM OF THE PHILIPPINES agrees to pay the above-
- Ÿ It is understood that the Contractor is bound to fulfill all the requirements and and Regulations of R.A. 9184 shall be strictly implemented damages in accordance with Sec. 68 of the 2016 Revised Implementing Rules conditions provided in this contract and as such, the conditions on Liquidated

executed the day and year first before written. IN WITNESS whereof the parties thereto have caused this Agreement to be

Director-General EREMY R. BARNS, CESO II

Authoriz\(\) representative SIE I. CERVATOS

for:

NATIONAL MUSEUM OF THE PHILIPPINES

Signed in the presence of:

CONSTRUCTION CORPORATION **401 DEVELOPMENT AND**

Certified as to availability of funds:

In the amount of

and Fifty-One Centayos (PhP 10,917,888.51). Ten Million Nine Hundred Seventeen Thousand Eight Hundred Eighty-Eight Pesos

Accountant i\

ALVÍN CARL(C. FORTES (MSH 06-15407-2022-09-0)293

Acknowledgment

City of Manila

REPUBLIC OF THE PHILIPPINES)

acknowledged to me that the same are their free and act and deed.	and to me known to be the same persons who executed the foregoing instrument, and they	JESSIE I. CERVATOS with his	JEREMY R. BARNS, with his	BEFORE ME, Notary Public in the City of Manila personally appeared Director-General
their free and act	sons who execute	issued at	issued at	າe City of Manila
and deed.	ed the foregoing ins	on	on	personally appeared
	trument, and they	known to me	and ENGR.	d Director-General

sealed with my notarial seal. by Director-General JEREMY R. BARNS and ENGR. JESSIE I. CERVATOS and their witnesses, and Acknowledgment is written, has been signed on the left margin on each and every page thereof This instrument consisting of three (3) pages, including the page on which this

day, year and place first above-written. IN WITNESS WHEREOF, I have hereunto set my hand and affixed my notarial seal on the

Doc. No. 315
Page No. 63
Book No. 129
Series of 2022.

Welarial Communication (
Under Suprome Court & Co.

139 No. 100312 Sept.

NOTARY PUBLIC

PTR No. 0057472 Level of Co. 100 Co. 1

T Jetu