

## NOTICE OF AWARD

Mr. Joselito S. Lim

J.S Lim Construction and Trading Purok 4 Jose Abad Santos (Siran), Guagua, Pampanga Sole Proprietor

Dear Mr. Lim,

(ILOCOS SUR) Lot 2: Repair and Maintenance Works (Magsingal Museum)" is awarded to Thousand Two Hundred Ninety-Two Pesos and Twenty-One Centavos (PhP 349,292.21). J.S Lim Construction and Trading, with a contract amount of Three Hundred Forty-Nine "REPAIRS & MAINTENANCE AT ILOCOS REGIONAL MUSEUM AND SATELLITE OFFICE The National Museum of the Philippines is pleased to inform you that the project

(10) calendar days the following documents listed below; Please submit this advise with your confirmation of acceptance and to submit within ten

- Performance Security in accordance with the form and amount in the Instruction to
- Þ. Construction schedule and S-curve;
- Ω. Manpower schedule;
- <u>o</u>. Construction methods;
- Equipment utilization schedule;
- ÷ е Construction safety and health program approved by the Department of Labor and Employment; and
- φ PERT/CPM;

timeframe shall constitute a sufficient ground for cancellation of this Award and forfeiture of your Bid Security. Failure to enter into a Contract or to provide the documents within the above mentioned

Done this day September 2022

Thank you

Conforme:

EREMY BARNS, CESO III Director-General

Ö

Sole J.S Lim Construction and Trading prietor

Date: September 26, 2011



## **BIDS AND AWARDS COMMITTEE**

## **RESOLUTION No. 2022 - 58**

BAC RESOLUTION DECLARING J.S. LIM CONSTRUCTION AND TRADING, WITH THE MAINTENANCE OF ILOCOS REGIONAL MUSEUM AND SATELLITE OFFICE (ILOCOS SECOND-LOWEST CALCULATED AND RESPONSIVE BID FOR THE REPAIR AND SUR) LOT #2: REPAIR AND MAINTENANCE WORKS (MAGSINGAL MUSEUM), RECOMMENDING APPROVAL OF AWARD

bonafide merchant for the project mentioned above; Awards Committee (Committee), intends to acquire, by means of Public Bidding, a WHEREAS, the National Museum of the Philippines (NMP), through the Bids and

Repair and Maintenance-Buildings for FY 2022; Eight Thousand Pesos (PHP 358,000.00) chargeable against General Fund under MOOE WHEREAS, the Approved Budget for the Contract (ABC) is Three Hundred Fifty-

Board, pursuant to Sec. 21 of the 2016 Revised IRR of R.A. 9184; Philippine Government Electronic Procurement System (PhilGEPS) and in the BAC Bulletin WHEREAS, on 26 July 2022 an Invitation to Bid was posted and published in the

the Philippines (NHCP), Institute of Politics & Governance, Inc., United Architects of the (COA), Philippine Chamber of Commerce and Industry, National Historical Commission of organizations were invited to witness the bidding process, viz. Commission on Audit Organization (MUSEO); WHEREAS, Seven (7) observers from various government offices and private Philippine Institute of Civi Engineers (PICE) and Museum Employees

Bidding Documents, and others; matters pertaining to the aforementioned project, i.e. Terms of Reference, Scope of Work, WHEREAS, on 12 August 2022 a Pre-Bidding Conference was held to discuss all

Opening of Bids, attended and participated by two (2) bidders, namely: WHEREAS, on 25 August 2022 the Committee conducted the Submission and

- (1) J.S. Lim Construction and Trading
- (2) RAMSA Construction and Supply

performed by the WHEREAS, All bidders Committee passed the eligibility, technical, and financial check using the pass or fail non-discretionary criteria for

the Technical Working Group (TWG) subjected RAMSA Construction and Supply to Post conducted by the Committee; Qualification Evaluation, being the Lowest Calculated Bid (LCB) after the bid evaluation WHEREAS, pursuant to Section 34, Rule X of the 2016 Revised IRR of R.A. 9184,

see attached copy as Annex "A") bid post-disqualified and not responsive issued a Notice of Post Disqualification; (Please WHEREAS, on 31 August 2022, the TWG finding RAMSA Construction and Supply

and found that the documents submitted by the latter complied with all the technical, subjected J.S. Lim Construction and Trading as the 2<sup>nd</sup> LCB to Post Qualification Evaluation financial, and post-qualification requirements and conditions set for the aforementioned WHEREAS, RAMSA Construction and Supply having filed no protest, the TWG

awarded to J.S. Lim Construction and Trading, with a contract amount of Three SUR) LOT #2: REPAIR AND MAINTENANCE WORKS (MAGSINGAL MUSEUM), be MAINTENANCE OF ILOCOS REGIONAL MUSEUM AND SATELLITE OFFICE (ILOCOS Centavos (PHP 349,292.21). Hundred Forty-Nine Thousand Two Hundred Ninety-Two Pesos and Twenty-One recommends NOW, THEREFORE, WE, the members of the Bids and Awards Committee hereby as Ve hereby RECOMMENDS that the project,

Done this day 9 of September, 2022 at the City of Manila, Philippines

**National Museum of the Philippines Bids and Awards Committee** 

ATTY. MA. ROSENNE M. FLORES-AVILA

ATTY. EDWARDE CONSOLACION

Vice-Chairperson

LAURO B. INOVERO

Member

MARIANATHE KAY F. MISA

Member

EMĞR. ROLAN ROEL G. BULAO

Provisional Member Project-in-charge

Approved:

REMY BARNS, CESO III

Director-General

Ational Museum of the Philippines