

NOTICE TO PROCEED

NOTICE is hereby given to: This CONTRACT therefore having been approved, copy of which will be furnished,

Upon the receipt of this Notice	o o	Contract Effectivity
Three Hundred Forty-Nine Thousand Two Hundred Ninety-Two Pesos and Twenty-One Centavos (PhP 349,292.21).	••	Contract Amount
The Contractor shall perform and complete the scope of work for 20 Calendar Days reckoned from the date stated in the Notice to Proceed (NTP)	••	Contract Period
Repairs and Maintenance at Ilocos Regional Museum and Satellite Office (Ilocos Sur) Lot 2: Repair and Maintenance Works (Magsingal Museum)	• •	Name of Project
Purok 4 Jose Abad Santos (Siran) Guagua, Pampanga	• •	Business Address
Mr. Joselito S. Lim	• •	Authorized Representative
J.S LIM CONSTRUCTION AND TRADING	á o	Merchant

Date:

0a

24, 2022

Received by:

This Notice to Proceed is issued this 24^{TM} day of

OCTOBER

, 2022 at the City of

EREMY BARNS, CESO IIIDirector - General

Manila, Philippines

Infrastructure Contract

SATELLITE OFFICE (ILOCOS SUR) LOT 2: REPAIR AND MAINTENANCE REPAIRS AND MAINTENANCE AT ILOCOS REGIONAL MUSEUM AND **WORKS (MAGSINGAL MUSEUM)**

CONTRACT AGREEMENT

THIS AGREEMENT, made this 19th day of 10 crossen, 20 22 between NATIONAL MUSEUM OF THE PHILIPPINES, National Museum Complex, Rizal Park, Manila 1000, Philippines (hereinafter called the "CONTRACTOR"). TRADING, Purok 4 Jose Abad Santos (Siran) Guagua, Pampanga (hereinafter called the "MUSEUM") and J.S LIM CONSTRUCTION AND

Maintenance at Ilocos Regional Museum and Satellite Office (Ilocos Sur) Lot 2: Repair and Maintenance Works (Magsingal Museum) hereinafter called "the Works") and the Museum has accepted the Bid for Three Hundred Forty-Nine Thousand Two Hundred Ninety-Two Pesos and Twenty-One Centavos (PhP 349,292.21) by the defects therein. Contractor for the execution and completion of such Works and the remedying of any WHEREAS, the Museum is desirous that the Contractor execute Repairs

September 26, 2022. WHEREAS the drafting and preparation of the Contract was conducted on

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS

- In this Agreement, words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
- 5 read and construed as part of this Agreement, viz.: and Regulations of Republic Act No. 9184 shall be deemed to form and be The following documents as required by the 2016 revised Implementing Rules
- Philippine Bidding Documents (PBDs);
- Drawings/Plans;
- = Specifications;
- =: Bill of Quantities;
- ? General and Special Conditions of Contract;
- Supplemental or Bid Bulletins, if any;
- <u>Þ</u> Winning bidder's bid, including the Eligibility requirements, Technical and Financial Proposals, and all other documents or statements submitted;

to the bid, if any, resulting from the Procuring Entity's bid evaluation; Bidder's response to request for clarifications on the bid), including corrections Bid form, including all the documents/statements contained in the Bidder's bidding envelopes, as annexes, and all other documents submitted

- Performance Security;
- ġ Notice of Award of Contract and the Bidder's conform thereto; and
- φ Other contract documents that may be required by existing laws and/or that are subsequently required for submission after the contract additional contract documents or information prescribed by the GPPB the Procuring Entity concerned in the PBDs. Winning bidder agrees that



Warranty Security, shall likewise form part of the Contract. execution, such as the Notice to Proceed, Variation Orders,

- ώ and Satellite Office (Ilocos Sur) Lot 2: Repair and Maintenance Works In consideration for the sum of Three Hundred Forty-Nine Thousand Two (Magsingal Museum) in accordance with his/her/its Bid. Hundred Ninety-Two Pesos and Twenty-One Centavos (PhP 349,292.21) or such other sums as may be ascertained, J.S LIM CONSTRUCTION AND TRADING agrees to Repairs and Maintenance at Ilocos Regional Museum
- 4 The **NATIONAL MUSEUM OF THE PHILIPPINES** agrees to pay the abovementioned sum in accordance with the terms of the Bidding.
- ĊΊ It is understood that the Contractor is bound to fulfill all the requirements and Regulations of R.A. 9184 shall be strictly implemented damages in accordance with Sec. 68 of the 2016 Revised Implementing Rules conditions provided in this contract and as such, the conditions on Liquidated

executed the day and year first before written. WITNESS whereof the parties thereto have caused this ment to be

Director-General Y R. BARNS, CESO III

Authoriz**¢**c

presentative LIM

NATIONAL MUSEUM OF THE

PHILIPPINES

TRADING S CONSTRUCTION

AND

Signed in Sence of:

SON'L MOUND

するで

30 - SND

Certified as to availability of funds:

Three Hundred Forty-Nine Thousand Two Hundred Ninety-Two Pesos and Twenty-One Centavos (PhP 349,292.21). In the amount of

ALVIN CARL C. FORTES Accountant IV

CHO-01-60-101101-204-10-042

Acknowledgement

City of Manila	REPUBLIC OF THE PHILIPPINES
) S.S.	

BEFORE ME, Notary Public in the City of Manila personally appeared Director-General	: in the City of Manila	personally app	eared Director-General
JEREMY R. BARNS, with his	issued at	, on	and MR.
JOSELITO S. LIM with his	issued at	on	known to
to me known to be the same persons who executed the foregoing instrument, and they	persons who executed	the foregoing	instrument, and they
acknowledged to me that the same are their free and act and deed	e are their free and act	and deed	•

with my notarial seal. This instrument consisting of three (3) pages, including the page on which this Acknowledgment is written, has been signed on the left margin on each and every page thereof by Director-General JEREMY R. BARNS and MR. JOSELITO S. LIM and their witnesses, and sealed

day, year and place first above-written. IN WITNESS WHEREOF, I have hereunto set my hand and affixed my notarial seal on the

Page No. Yo Book No. 174
Series of 2022.

ATTY JOHN EDWARD TRINIDAD NIGTARY PUBLIC

Notary Public for City of Manila
Notarial Commission No. 2020 - 033 Extended 12 - 31 - 2022 Manila
(Under Suprema Court B.M. No. 3795 Extended from July 1 to Decrember 31, 26 ...,
IEP No. 165318 Issued on Ort. 25, 2021 Until Dec. 35, 2022 Pasig City
PIR No. 0097472 Issued on Jan. 3, 2022 Until Dec. 35, 2022 Manila
Roll No. 68731 Issued on May 29, 2017
NCLE No. VII-0011675 Issued on March 1, 2021 Valid Until April 14, 2025
2/F Nidiand Puzza Hotel, Adrilatico St., Erzilla, Manila

AM