

PAMBANSANG MUSEO NG PILIPINAS NATIONAL MUSEUM OF THE PHILIPPINES

NOTICE TO PROCEED

This CONTRACT therefore having been approved, copy of which will be furnished, NOTICE is hereby given to:

Contractor WAPASWAK CONSTRUCTION

Sole Proprietor

Engr. Abdul-Qaa-Bid A. Majid

Business Address 5th Street, Zone 9, Southcom Village, Upper Calarian, Zamboanga City

Name of Project Repair and Maintenance of Sulv Archipelago Area Museum and Satellite

Office

The Project's actual construction is expected to be completed in Ninety (90)

Calendar Days.

Contract Period

Contract Amount Php 4,808,373.07

Contract Effectivity Upon the Receipt of this Notice

Manila, Philippines This Notice to Proceed is issued this $\frac{2nd}{d}$ day of $\frac{5cptember}{d}$, 2021 at the City of

Received by:

EREMY BARNS, CESO M Director - General C

ENGR. ABOU 010 * **MAJIO**

Date: SEPTEMBER 2, 2021

Infrastructure Contract

Repair and Maintenance of Sulu Archipelago Area Museum and Satellite Office

CONTRACT AGREEMENT

(hereinafter called the "CONTRACTOR"). Philippines (hereinafter called the "MUSEUM") and WAPASWAK CONSTRUCTION, 5th Street, Zone 9, Southcom Village, Upper Calarian, Zamboanga City, Philippines MUSEUM OF THE PHILIPPINES, National Museum Complex, Rizal Park, Manila 1000, THIS AGREEMENT, made this 274 day of 194944 2021 between NATIONAL

and the remedying of any defects therein. (PhP 4,808,373.07) by the Contractor for the execution and completion of such Works called "the Works") and the Museum has accepted the Bid for Four Million Eight Maintenance of Sulu Archipelago Area Museum and Satellite Office (hereinafter Hundred Eight Thousand Three Hundred Seventy-Three Pesos and Seven Centavos WHEREAS, the Museum is desirous that the Contractor execute Repair and

WHEREAS the drafting and preparation of the Contract was conducted on August 5, 2021

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

- In this Agreement, words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
- 5 The following documents as required by the 2016 revised Implementing Rules read and construed as part of this Agreement, viz: and Regulations of Republic Act No. 9184 shall be deemed to form and be
- Philippine Bidding Documents (PBDs);
- Drawings/Plans;
- =:
- ≣ Terms of Reference and Scope of Works;
- <

ζ.

Bill of Quantities;

- General and Special Conditions of Contract;
- Supplemental or Bid Bulletins, if any;

Ò

Winning bidder's bid, including the Eligibility requirements, Technical and

bidding envelopes, as annexes, and all other documents submitted (e.g. Bid form, including all the documents/statements contained in the Bidder's Financial Proposals, and all other documents or statements submitted:

Performance Security;

to the bid, if any, resulting from the Procuring Entity's bid evaluation:

Bidder's response to request for clarifications on the bid), including corrections



- Notice of Award of Contract and the Bidder's conforme thereto; and
- 0 Other contract documents that may be required by existing laws and/or the Procuring Entity concerned in the PBDs. Winning bidder agrees that that are subsequently required for submission after the contract additional contract documents or information prescribed by the GPPB Warranty Security, shall likewise form part of the Contract. execution, such as the Notice to Proceed, Variation Orders, and
- 'n In consideration for the sum of Four Million Eight Hundred Eight Thousand Area Museum and Satellite Office in accordance with his/her/its Bid CONSTRUCTION agrees to Repair and Maintenance of Sulu Archipelago (PhP4,808,373.07) or such other sums as may be ascertained, WAPASWAK Hundred Seventy-Three Pesos and Seven
- 4 The **NATIONAL MUSEUM OF THE PHILIPPINES** agrees to pay the abovementioned sum in accordance with the terms of the Bidding.
- Ş It is understood that the Contractor is bound to fulfill all the requirements and conditions provided in this contract, and as such, the conditions on Liquidated damages in accordance with Sec. 68 of the 2016 Revised Implementing Rules and Regulations of R.A. 9184 shall be strictly implemented.

executed the day and year first before written. IN WITNESS whereof the parties thereto have caused this Agreement to be

EMY R. BARNS, CESO III Director-General γ

for:

ABDUL-U Proprietor ID A. MAJID

NATIONAL MUSEUM OF THE **PHILIPPINES**

WAPASWAK CONSTRUCTION

Signed in the presence of:

ELYNDEO ON JOS

Certified as to availability of funds:

In the amount of

Four Million Eight Hundred Eight Thousand Three Hundred Seventy-Three Pesos and Seven Centavos

(PhP 4,808,373,07)

表为 89608 - 80 - 1001-1011-10

ALVIN CARL C. FORTES
Accountant IV

Acknowledgment

O 77
<= <u>-</u> -
0-4-
Ow
15
234
50
271
5
200
~
=
=
P
=
~
S
-

) S.S.

acknowledged to me that the same are their free and act and deed.	and to me known to be the same persons who executed the foregoing instrument, and they		JEREMY R. BARNS, with hisissued at on	BEFORE ME, Notary Public in the City of Manila personally appeared Director-General
	instrument, and they	known to me	and ABDUL-	ared Director-General

This instrument consisting of three (3) pages, including the page on which this Acknowledgment is written, has been signed on the left margin on each and every page thereof by Director-General JEREMY R. BARNS and ABDUL-QAA-BID A. MAJID and their witnesses, and sealed with my notarial seal.

IN WITNESS WHEREOF, I have hereunto set my hand and affixed my notarial seal on the day, year and place first above-written.

Doc. No. 420 Page No. 84 Book No. 34 Series of 2021.

Notary Pablo HARMAD LINES. IJIN Notarial Commission No. 022 - 2020 Roll No. 65312 - 06/17/2016
PTR No. 2161903 - 01/04/2021
IBP No. 137303 - 01/04/2021
IBP No. 137303 - 01/04/2021
ACLE No. VI-0009556 until 04/14/2022
3rd FIr., Al'S Bidg. NS Valderosa St.,
Zone IV, Zambounga City