PAMBANSANG MUSEO NG PILIPINAS
NATIONAL MUSEUM OF THE PHILIPPINES

BIDS AND AWARDS COMMITTEE
P. Burgos St., Manila

September 27, 2021

Ms. Angel Ocampo-Villanueva
Senior Account Executive
Seagull Glass Works, Inc.

Dear Ms. Angel,

This is in connection with the proposed project, Supply, Delivery Installation of
Customized Metal/iron Barriers for Philam Life Hall, IRRI Hall and PGH Hall (Galleries
XXIV, XXI' and XVI), National Museum of Fine Arfs, with an Approved Budget for the
Contfract (ABC) amounting to Six Hundred Twenty-Seven Thousand Pesos (PhP
627,000.00). As identified by the National Museum of the Philippines (NMP) Bids and
Awards Committee (BAC) Secretariat, through previous transaction with your entity,
the procurement of Customized Metal Barriers will fall under Direct Conftracting, Sec.
50 of the 2016 Revised IRR of R.A. 9184.

Please see atftached “Terms of Reference” for the Scope of Work, Materials
Specifications, Delivery Period and Mode of Payment.

In view thereof, the NMPBAC Secretariat requests the submission of your Price
Quotation/ Proposal for the above project on or before October 4, 2021, together
with the following documentary requirements:

Mayor’s Permit (Certified True Copy)

PhilGEPS Registration Number

Latest Income Tax Return

Certificate of Copyright Registration (Certified True Copy)

ol §

For further information, please contact us at:

2nd Floor, BAC Room, North Annex of the

National Museum of Fine Arts Building (Motorpool)
Tel No. 298-1100 Local 1014

Email: bac@nationalmuseum.gov.ph

Thank you very much.

EDWIN J. DELA ROSA
Head, BAC Secretarait
Bids and Awards Committee
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PAMBANSANG MUSEO NG PILIPINAS
NATIONAL MUSEUM OF THE PHILIPPINES

FINE ARTS DIVISION

TERMS OF REFERENCE

Supply, delivery and installation of customized metal/iron barriers for Philam Life Hall, IRRf

Hall and PGH Hall (Galleries XXIV, XXl and XVI), National Museum of Fine Arts

OVERVIEW

As with other museums affected by the lockdowns due to the ongoing COVID-19
pandemic, the National Museum of the Philippines (NMP) management has recalibrated
its programs to conform to the “new normal”. The NMP considers this as an opportunity fo
improve visitor experience in its galleries and exhibitions while waiting for the proper and
safe time to fully reopen and accept guests again at its full capacity.

During the temporary closure of galleries due to COVID-19 restrictions, Fine Arts Division
(FAD) staff have conducted preventive conservation and have evaluated risk factors in the
long-term preservation of the museum objects. Among the proposed activities identified to
mitigate risk factors in preserving and protecting the collections and thereby achieve
improved visitor experience, include the installation of customized metal/iron barriers for
Philam Life Hall, IRRI Hall and PGH Hall {(Galleries XXIV, XXl and XVI) at the National
Museum Fine Arts (NMFA).

OBJECTIVE

The installation of metal barriers aims to protect museum collections from identified risk
factors, including those that may result from the anticipated increase of museum visitors
once community quarantines have been totally lifted.

SCOPE OF WORK
The Supplier for this project is expected to conduct and deliver the following:

1. Fabrication of customized and high-quality metal barriers as specified in the
ANNEX attached, with complete mechanisms for proper installation and use in the
NMFA galleries;

2. Delivery of the metal barriers and complete mechanisms in good condition at the
NMFA; and

3. Proper installation of the metal barriers at the Philam Life Hall, IRRI Hall and PGH
Hall (Galleries XXIV, XXI and XVI), NMFA Galleries following protocols and safety
measures set by the NMP.

V. APPROVED BUDGET FOR THE CONTRACT
The proposed total budget for the project is SIX HUNDRED AND TWENTY-SEVEN
THOUSAND PESOS (PHP 627,000.00) ONLY to be charged against the Continuing
Fund.

V. MATERIAL SPECIFICATIONS
Supplier must be able to deliver the metal barriers with the following minimum
specifications:

Details of specifications Quantity

1. PHILAM LIFE HALL (Gallery XXIV) black metal/ iron barriers with
customized motif/design for:

a. South Wall with dimensions: 3 st
20 inches (H) x 366 inches (L) x 48 inches (distance from wall) o8

b. North Wall with dimensions:
20 inches (H) x 360 inches (L) x 48 inches (distance from wall)

1 set




c. East Wall with dimensions: 1 set
20 inches (H) x 674 inches (L) x 48 inches (distance from wall)

d. West Wall with dimensions: Tiset
20 inches (H) x 674 inches (L) x 48 inches (distance from wall)

2. IRRI HALL (Gallery XXI) metal barriers with customized motif/design with 1 set
dimensions:
20 inches (H) x 685 inches (L) x 48 inches (distance from wall)
3. PGH Hall (Gallery XVI1) metal barriers with custornized motif/design with 1 set
dimensions: 20 inches (H) x 674 inches (L) x 48 inches (distance from wall)
TOTAL 6 sets

Al units shall be complete and in good quality and condition upon delivery. Supplier shall
coordinate accordingly with the end-user for further and final instructions. Delivery of the
abovementioned must be made with strict compliance to the NMP’s safety and
conservation protocols.

Vi DELIVERABLE

This project shall be completed within 45 days upon receipt of Notice to Proceed from the
National Museum of the Philippines.

Vi MODE OF PAYMENT

Full payment shall be made %0 days upon full delivery, inspection and acceptance of
the completed project.

Viil. QUALIFICATIONS OF THE SERVICE PROVIDER

The bidder must be able to comply with the requirements, terms and conditions set by the
Fine Arts Division and the NMP Bids and Awards Committee.

IX. PROCUREMENT PROCESS

Procurement for the above-mentioned project shall be in accordance with the provisions
of the Govermment Procurement Reform Act (RA 9184) and its revised implementing rules
and regulations.

Submitted by:
LAARNI C. MONTEMAYOR

Officer-in-Charge
Fine Arts Division

Recommending approval: Approved:

ANA MARIA THERESA P. LABRADOR, Ph.D.
Deputy Director-Generalffor Museums

EMY R. BARNS, CESO Il



ANNEX
PROPOSED BARRIERS FOR PHILAM LIFE COLLECTION

PHILAM LIFE HALL (Gallery XXIV)

South Wall

Painting width: 13 feet 5.2 inches (161.2 inches)
End-to-end: 28 feet 6 inches (342 inches)
Proposed barrier: 20 inches (H) x 366 inches (L) x 48 inches (distance from wall)

North Wall

_umimso width: 13 feet 5.2 inches (161.2 inches)
End-to-end: 28 feet (336 inches)
Proposed barrier: 20 inches (H) x 360 inches (L) x 48 inches (distance from wall)



East Wall

Painting width: 13 feet 5.2 inches (161.2 inches)
End-to-end: 56 ft 2 inches (674 inches) — length of current metal barrier / wall width
Proposed barrier: 20 inches (H) x 674 inches (L) x 48 inches (distance from wall)

West Wall

Relief (per pair) width: 13 feet 8 inches (164 inches)

End-to-end: 38 feet 7.5 inches (463.5 inches) — length of current tape barrier/
wall width

Proposed barrier if per pair: 20 inches (H) x 188 inches (L) x 48 inches (distance from wall)

Proposed barrier if entire wall: 20 inches (H) x 674 inches (L) x 48 inches (distance from wall)



IRRI HALL (Gallery XXI)

End-to-end: 57 feet 1 inch (685 inches) — length of current tape barrier/ wall width
Lowest point of relief: 6.5 inches

Proposed barrier: 20 inches (H) x 685 inches (L) x 48 inches (distance from wall)

PGH HALL (Gallery XVI)

End-to-end: 56 feet 2 inches (674 inches) — length of current tape barrier/ wall width
Lowest point of relief: 4 inches

Proposed barrier: 20 inches (H) x 674 inches (L) x 48 inches (distance from wall)
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