



PAMBANSANG MUSEO NG PILIPINAS
NATIONAL MUSEUM OF THE PHILIPPINES

NOTICE TO PROCEED

This CONTRACT having been approved, copy of which will be furnished, NOTICE is hereby given to:

Contractor : **MEGA MASTERLINK FABRICATOR AND ELECTRICAL SERVICES CORPORATION**

Authorized Representative : **Mr. Carlos Jayson B. Mones**

Business Address : **#26 I. Francisco St., Brgy. Maysan, Valenzuela City, Metro manila**


Name of Project : **Rewinding of Alternator of Generator Set No.1 at National Museum of Anthropology Building**

Contract Period : **Sixty (60) Calendar Days**

Contract Amount : **PHP 1,325,265.00**


Contract Effectivity : **Reckoned from the date stated in the NTP**

This Notice to Proceed is issued this 6 day of June, 2022 at the City of Manila, Philippines



JEREMY BARNES, CESO III
Director - General

Received by:



CARLOS JAYSON MONES

Date: 6/6/2022

**Contract of Rewinding of Alternator of Generator No. 1 at National
Museum of Anthropology Building**

CONTRACT AGREEMENT

THIS AGREEMENT made the day of JUN 03 2022 20 between **NATIONAL MUSEUM OF THE PHILIPPINES, National Museum Complex, Rizal Park, Manila, 1000, Philippines**(hereinafter called "the MUSEUM") and **MEGA MASTERLINK FABRICATOR AND ELECTRICAL SERVICES CORP., #26 I. Francisco St., Brgy. Maysan Valenzuela City, Metro Manila, NCR, Philippines** (hereinafter called "the SERVICE PROVIDER"):

WHEREAS, the MUSEUM invited Bids for certain goods and ancillary services, viz, particularly **Rewinding of Alternator of Generator Set No. 1 at NMA Building** , and has accepted a Bid by the CONTRACTOR for the supply of those goods and services in the sum of **One Million Three Hundred Twenty-Five Thousand Two Hundred Sixty-Five Pesos (Php 1,325,265.00)** (hereinafter called "the Contract Price").

WHEREAS, the duration of the contract shall be for **Sixty (60) Calendar Days**, with a total amount of **One Million Three Hundred Twenty-Five Thousand Two Hundred Sixty-Five Pesos (Php 1,325,265.00)**.

WHEREAS the drafting and preparation of the Contract was conducted on May 13, 2022.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract referred to.
2. The following documents as required by the 2016 revised Implementing Rules and Regulations of Republic Act No. 9184 shall be deemed to form and be read and construed as integral part of this Agreement, viz:
 - i. Philippine Bidding Documents (PBDs);
 - i. Schedule of Requirements;
 - ii. Technical Specifications;
 - iii. General and Special Conditions of Contract; and
 - iv. Supplemental or Bid Bulletins, if any
 - ii. Winning bidder's bid, including the Eligibility requirements, Technical and Financial Proposals, and all other documents or statements submitted;

Bid form, including all the documents/statements contained in the Bidder's bidding envelopes, as annexes, and all other documents submitted (e.g. Bidder's response to request for clarifications on the bid), including corrections to the bid, if any, resulting from the Procuring Entity's bid evaluation;



iii. Performance Security;

iv. Notice of Award of Contract; and the Bidder's conforme thereto; and


v. Other contract documents that may be required by existing laws and/or the Procuring Entity concerned in the PBDs. Winning bidder agrees that additional contract documents or information prescribed by the GPPB that are subsequently required for submission after the contract execution, such as the Notice to Proceed, Variation Orders, and Warranty Security, shall likewise form part of the Contract.

3. In consideration for the sum of **One Million Three Hundred Twenty-Five Thousand Two Hundred Sixty-Five Pesos (Php 1,325,265.00)** or such other sums as may be ascertained, **MEGA MASTERLINK FABRICATOR AND ELECTRICAL SERVICES CORP.** agrees to the **Rewinding of Alternator of Generator Set No. 1 at NMA Building** in accordance with his/her/its Bid.
4. The **NATIONAL MUSEUM OF THE PHILIPPINES** agrees to pay the above-mentioned sum in accordance with the terms of the Bidding.
5. It is understood that the Contractor is bound to fulfill all the requirements and conditions provided in this contract and as such, the conditions on liquidated damages in accordance with Sec. 68 of the 2016 Revised Implementing Rules and Regulations of R.A. 9184 shall be strictly implemented.

IN WITNESS whereof the parties hereto have caused this Agreement to be executed in accordance with the laws of the Republic of the Philippines on the day and year first above written.


JEREMY BARNES, CES0 III
Director-General ✓

for:



CARLOS JAYSON B. MONES
Authorized Representative


for:

NATIONAL MUSEUM OF THE PHILIPPINES

MEGA MASTERLINK FABRICATOR AND ELECTRICAL SERVICES CORP.

Signed in the presence of:


MR. NELSON L. AQUINO
OIC - FMD
Certified as to availability of funds:


ALVIN DE JESUS

In the amount of

One Million Three Hundred Twenty-Five Thousand Two Hundred Sixty-Five Pesos (Php 1,325,265.00)


ALVIN CARL G. FORTES
Accountant IV

ORs# 02-102101-2022-05-007000

ACKNOWLEDGEMENT

REPUBLIC OF THE PHILIPPINES)
~~VALERIZUELA CITY~~
City of ~~Manila~~ **VALERIZUELA CITY**) S.S.

BEFORE ME, Notary Public in the City ~~Manila~~ **VALERIZUELA CITY** personally appeared Director-General JEREMY R. BARNS, with his _____ issued at _____, on _____ and CARLOS JAYSON B. MONES with her _____ issued at _____ on _____ known to me and to me known to be the same persons who executed the foregoing instrument, and they acknowledged to me that the same are their free and act and deed.

This instrument consisting of three (3) pages, including the page on which this Acknowledgment is written, has been signed on the left margin on each and every page thereof by Director-General JEREMY R. BARNS and CARLOS JAYSON B. MONES and their witnesses, and sealed with my notarial seal.

IN WITNESS WHEREOF, I have hereunto set my hand and affixed my notarial seal on the day, year and place first above-written.

Doc. No. 116
Page No. 28
Book No. 128
Series of 2022.

~~ALY. JENNIFER E. GIZMAN~~
NOTARY PUBLIC
UNTIL ~~12-31-2022~~ **12-31-2022**
PTR. NO. 7883606, 01-03-2022 VAL. CITY
MCLE NO. VI-0025367, 04-11-19
ROLL NO. 29820