

### NOTICE TO PROCEED

NOTICE is hereby given to: This CONTRACT therefore having been approved, copy of which will be furnished

Contractor Kenbe Construction & Supply

Sale Proprietor Ms. Bea Bern F. Gilbor

**Business Address** Bacolod City, Negros Occidental Libertad Extension, Brgy. Tacviling Door #3 Nolito Lee Building

Name of Project Repair and Maintenance Works

At National Museum Ilollo

Contract Period The scope of work for One Hundred Eighty (180) Days reckoned from the date stated in the Notice to Proceed (NTP) The Contract shall perform and complete

Contract Amount Php 7,359,971.82

Contract Effectivity **Upon Receipt of this Notice** 

Manila, Philippines This Notice to Proceed is issued this 16 day of 2022 at the City of

Received by

×

REMY BARNS, CESO III Director - General

2022

# Repair and Maintenance Works at National Museum Iloilo Infrastructure Contract

## CONTRACT AGREEMENT

MUSEUM OF THE PHILIPPINES, National Museum Complex, Rizal Park, Manila Bacolod City, Negros Occidental (hereinafter called the "CONTRACTOR"). AND SUPPLY, Door #3 Nolito Lee Building, Libertad Extension, Brgy. Taculing, 1000, Philippines (hereinafter called the "MUSEUM") and KENBE CONSTRUCTION THIS AGREEMENT, made this 6 \_day of \_JULLE 2022 between NATIONAL

the remedying of any defects therein. the Museum has accepted the Bid for Seven Million Three Hundred Fifty-Nine Thousand Nine Hundred Seventy-One Maintenance Works at National Museum Ilollo hereinafter called "the Works") and 7,359,971.82) by the Contractor for the execution and completion of such Works and WHEREAS, the Museum is desirous that the Contractor execute Repair and Pesos and Eighty-Two Centavos

May 16, 2022 WHEREAS the drafting and preparation of the Contract was conducted 9

# NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

- In this Agreement, words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter
- 'n be read and construed as part of this Agreement, viz: Rules and Regulations of Republic Act No. 9184 shall be deemed to form and The following documents as required by the 2016 revised Implementing
- Philippine Bidding Documents (PBDs);
- Drawings/Plans;
- iii pecificanons,
- iii. Bill of Quantities;
- iv. General and Special Conditions of Contract
- Supplemental or Bid Bulletins, if any,
- b. Winning bidder's bid, including the Eligibility requirements, Technical and Financial Proposals, and all other documents or statements submitted:

corrections to the bid, if any, resulting from the Procuring Entity's bid bidding envelopes, Bid form, including all the documents/statements contained in the Bidder's evaluation; response to request as annexes, and all other documents submitted (e.g., for clarifications on Ħ bid), including

- c. Performance Security,
- Notice of Award of Contract and the Bidder's conform thereto; and



- Other contract documents that may be required by existing laws and/or the Procuring Entity concerned in the PBDs. Winning bidder agrees that and Warranty Security, shall likewise form part of the Contract. GPPB that are subsequently required for submission after the additional contract documents or information prescribed by the contract execution, such as the Notice to Proceed, Variation Orders,
- W In consideration for the sum of Seven Million Three Hundred Fifty-Nine Construction and Supply agrees to the Repair and Maintenance Works in National Museum Iloilo in accordance with his/her/its Bid. (PhP 7,359,971.82) or such other sums as may be ascertained, Kenbe Thousand Nine Hundred Seventy-One Pesos and Eighty-Two Centavos
- mentioned sum in accordance with the terms of the Bidding. The NATIONAL MUSEUM OF THE PHILIPPINES agrees to pay the above-
- ļΠ implemented and conditions provided in this contract and as such, the conditions on Liquidated damages in accordance with Sec. 68 of the 2016 Revised Implementing It is understood that the Contractor is bound to fulfill all the requirements Rules and Regulations 9 ZZ Ž 9184 shall

executed the day and year first before written. IN WITNESS whereof the parties thereto have caused this Agreement to be

EREMY R. BARNS, CESO III

<u>ਰ</u>੍ਹੇ

Director-General

NATIONAL MUSEUM OF THE

PHILIPPINES

KENBE CONSTRUCTION & SUPPLY

Signed in the presence of.

OC-FMD SON L. HAUMO

Certified as to availability of funds:

in the amount of

Seven Million Three Hundred Fifty-Nine Thousand Nine Hundred Seventy-One Pesos & Eighty Two Centavos

(PhP 7,359,971,82)

数数 53 900 - 10 - CCCC - 10 1201 - CO

ALVIN CARL FORTES

Accountant IV

#### Acknowledgment

City of Manila REPUBLIC OF THE PHILIPPINES) SS(

JEREMY R. BARNS, with his BEFORE ME, Notary Public in the City of Manila personally appeared Director-General

This instrument consisting of three (3) pages, including the page on which this Acknowledgment is written, has been signed on the left margin on each and every page thereof by Director-General JEREMY R. BARNS and BEA BERN F. GILBOR and their witnesses, and sealed with my notarial seal.

day, year and place first above-written. IN WITNESS WHEREOF, I have hereunto set my hand and affixed my notarial seal on the

Book No.

ALCONDUM.