



PAMBANSANG MUSEO NG PILIPINAS
NATIONAL MUSEUM OF THE PHILIPPINES

NOTICE TO PROCEED

This CONTRACT having been approved, copy of which will be furnished, NOTICE is hereby given to:


Contractor : PEST AWAY CORPORATION
Authorized Representative : Mr. Ashley Kim Alegre
Business Address : 30 Street Francis Avenue, JPA Subdivision, Tunasan Muntinlupa City
Name of Project : General Pest Control at Regional Museum Buildings FY 2022 – Lot #2: Western-Southern Mindanao Regional Museum and Satellite office (Zamboanga City)
Contract Period : Five (5) months from August 1, 2022 to December 31, 2022 (whichever is earlier)
Contract Amount : PHP 346,860.00 (Pro rated based on service rendered)
Contract Effectivity : August 1, 2022 to December 31, 2021 (whichever is earlier) reckoned from the date stated in the NTP to be issued by FMD

This Notice to Proceed is issued this 13 day of July, 2022 at the City of Manila, Philippines

Received by:

MR. ASHLEY KIM ALEGRE

Date: JULY 13, 2022


JEREMY BARNES, CESO III
Director - General
VL

Contract of General Pest Control at Regional Museum Buildings Fiscal Year 2022 – Lot #2: Western-Southern Mindanao Regional Museum and Satellite Office (Zamboanga City)

CONTRACT AGREEMENT

THIS AGREEMENT made the day of JUL 12 2022 between **NATIONAL MUSEUM OF THE PHILIPPINES, National Museum Complex, Rizal Park, Manila, 1000, Philippines** (hereinafter called “the Museum”) of the one part and **PEST AWAY CORPORATION, 30 Street Francis Avenue, JPA Subdivision, Tunasan Muntinlupa City** (hereinafter called “the Service Provider”) of the other part;

WHEREAS, the Museum invited Bids for certain goods and ancillary services, particularly **General Pest Control at Regional Museum Buildings-FY 2022 – Lot #2: Western-Southern Mindanao Regional Museum and Satellite Office (Zamboanga City)** and has accepted a Bid by the Supplier for the supply of those goods and services in the sum of **One Hundred Ninety-Two Thousand Seven Hundred Pesos (PHP 192,700.00)** (hereinafter called “the Contract Price”).

WHEREAS, the duration of the contract shall be for **Five (5) Months, from August 1, 2022 to December 31, 2022, or upon the issuance of Notice to Proceed** amounting to **Thirty-Eight Thousand Five Hundred Forty Pesos (PHP 38,540.00)** per month, with a total amount of **One Hundred Ninety-Two Thousand Seven Hundred Pesos (PHP 192,700.00)**.

WHEREAS, the drafting and preparation of the Contract was conducted on June 27, 2022.


NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract referred to.
 2. The following documents as required by the 2016 revised Implementing Rules and Regulations of Republic Act No. 9184 shall be deemed to form and be read and construed as integral part of this Agreement, viz:
 - i. Philippine Bidding Documents (PBDs);
 - i. Schedule of Requirements;
 - ii. Technical Specifications;
 - iii. General and Special Conditions of Contract; and
 - iv. Supplemental or Bid Bulletins, if any
 - ii. Winning bidder’s bid, including the Eligibility requirements, Technical and Financial Proposals, and all other documents or statements submitted;
- Bid form, including all the documents/statements contained in the Bidder’s bidding envelopes, as annexes, and all other documents submitted (*e.g.*, Bidder’s response to request for clarifications on the bid), including corrections to the bid, if any, resulting from the Procuring Entity’s bid evaluation;

- iii. Performance Security;
 - iv. Notice of Award of Contract; and the Bidder's conformed thereto; and
 - v. Other contract documents that may be required by existing laws and/or the Procuring Entity concerned in the PBDs. **Winning bidder agrees that additional contract documents or information prescribed by the GPPB that are subsequently required for submission after the contract execution, such as the Notice to Proceed, Variation Orders, and Warranty Security, shall likewise form part of the Contract.**
3. In consideration for the sum **One Hundred Ninety-Two Thousand Seven Hundred Pesos (Php 192,700.00)** or such other sums as may be ascertained **PEST AWAY CORPORATION** agrees to the **General Pest Control at Regional Museum Buildings-FY 2022 - Lot #2: Western-Southern Mindanao Regional Museum and Satellite Office (Zamboanga City)** in accordance with his/her/its Bid.

4. The **NATIONAL MUSEUM OF THE PHILIPPINES** agrees to pay the above-mentioned sum in accordance with the terms of the Bidding.
5. It is understood that the Contractor is bound to fulfil all the requirements and conditions provided in this contract and as such, the conditions on Liquidated damages in accordance with Sec. 68 of the 2016 Revised Implementing Rules and Regulations of R.A. 9184 shall be strictly implemented.

IN WITNESS whereof the parties hereto have caused this Agreement to be executed in accordance with the laws of the Republic of the Philippines on the day and year first above written.


JEREMY BARANS CESOS III
 Director-General

for:



ASHLEY ANN ALEGRE
 Sales Associate


for:

NATIONAL MUSEUM OF THE PHILIPPINES

PEST AWAY CORPORATION


Signed in the presence of:





Certified as to availability of funds:

In the amount of **One Hundred Ninety-Two Thousand Seven Hundred Pesos (Php 192,700.00).**


ALVIN CARL O. FORTES *ALSA 02-101101-1052 - DG - 00871*
 Accountant IV

ACKNOWLEDGEMENT


REPUBLIC OF THE PHILIPPINES)
City of **MANILA**) S.S.
QUEZON CITY

BEFORE ME, Notary Public in the City of Manila personally appeared Director-General JEREMY R. BARNES, with his _____ issued at _____, on _____ and ASHLEY KIM ALEGRE with his _____, issued at _____, on _____ known to me and to me known to be the same persons who executed the foregoing instrument, and they acknowledged to me that the same are their free and act and deed.

This instrument consisting of three (3) pages, including the page on which this Acknowledgment is written, has been signed on the left margin on each and every page thereof by Director-General JEREMY R. BARNES and ASHLEY KIM ALEGRE and their witnesses, and sealed with my notaries seal

IN WITNESS WHEREOF, I have hereunto set my hand and affixed my notaries seal on the day, year and place first above-written.

Doc. No. 35
Page No. 3
Book No. 10
Series of 2022.


ATTY. ROGELIO J. BOLIVAR
NOTARY PUBLIC
Commission No. Adm. Matter No. NP 204 (2021-2022)
IBP O.R. No. 132134 MD 2021 & IBP O.R. No. 133076 MD 2022
PTR O.R. No. 2453285D 703 2022 Roll No. 33832 TIN# 129-971-009
NOTE EXTENSION APRIL 15, 2022 UP TO APRIL 14 2023 SPE SC EN BANC BLIND 360
Address: 31-F Harvard St. Quezon, Q.C.

