



PAMBANSANG MUSEO NG PILIPINAS  
NATIONAL MUSEUM OF THE PHILIPPINES

**NOTICE TO PROCEED**

**This CONTRACT having been approved, copy of which will be furnished, NOTICE is hereby given to:**

Contractor : **PEST AWAY CORPORATION**

Authorized Representative : **Mr. Ashley Kim Alegre**

Business Address : **30 Street Francis Avenue, JPA Subdivision, Tunasan Muntinlupa City**

Name of Project : **General Pest Control at Regional Museum Buildings FY 2022 – Lot #5: Marinduque-Romblon Area Museum and Satellite Office (Boac, Marinduque)**

Contract Period : **Five (5) months from August 1, 2022 to December 31, 2022 (whichever is earlier)**

Contract Amount : **PHP 309,960.00 (Pro rated based on service rendered)**

Contract Effectivity : **August 1, 2022 to December 31, 2021 (whichever is earlier) reckoned from the date stated in the NTP to be issued by FMD**

This Notice to Proceed is issued this 13 day of July, 2022 at the City of Manila, Philippines

  
**JEREMY BARNES, CESO III**  
Director - General

Received by:

MR. ASHLEY KIM ALEGRE

Date: JULY 13, 2022

**Contract of General Pest Control at Regional Museum Buildings Fiscal  
Year 2022 – Lot #5: Marinduque-Romblon Area Museum and Satellite Office  
(Boac, Marinduque)**

---

**CONTRACT AGREEMENT**

THIS AGREEMENT made the      day of   JUL 12 2022   between **NATIONAL MUSEUM OF THE PHILIPPINES, National Museum Complex, Rizal Park, Manila, 1000, Philippines** (hereinafter called "the Museum") of the one part and **PEST AWAY CORPORATION, 30 Street Francis Avenue, JPA Subdivision, Tunasan Muntinlupa City** (hereinafter called "the Service Provider") of the other part;

WHEREAS, the Museum invited Bids for certain goods and ancillary services, particularly **General Pest Control at Regional Museum Buildings-FY 2022 – Lot #5: Marinduque-Romblon Area Museum and Satellite Office (Boac, Marinduque)** and has accepted a Bid by the Supplier for the supply of those goods and services in the sum of **One Hundred Seventy-Two Thousand Two Hundred Pesos (Php 172,200.00)** (hereinafter called "the Contract Price").

WHEREAS, the duration of the contract shall be for **Five (5) Months, from August 1, 2022 to December 31, 2022, or upon the issuance of Notice to Proceed** amounting to **Thirty-Four Thousand Four Hundred Forty Pesos (PHP 34,440.00)** per month, with a total amount of **One Hundred Seventy-Two Thousand Two Hundred Pesos (Php 172,200.00)**.

WHEREAS, the drafting and preparation of the Contract was conducted on June 27, 2022.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract referred to.
2. The following documents as required by the 2016 revised Implementing Rules and Regulations of Republic Act No. 9184 shall be deemed to form and be read and construed as integral part of this Agreement, viz:

- i. Philippine Bidding Documents (PBDs);
  - i. Schedule of Requirements;
  - ii. Technical Specifications;
  - iii. General and Special Conditions of Contract; and
  - iv. Supplemental or Bid Bulletins, if any


- ii. Winning bidder's bid, including the Eligibility requirements, Technical and Financial Proposals, and all other documents or statements submitted;

Bid form, including all the documents/statements contained in the Bidder's bidding envelopes, as annexes, and all other documents submitted (e.g., Bidder's response to request for clarifications on the bid), including corrections to the bid, if any, resulting from the Procuring Entity's bid evaluation;


- iii. Performance Security;

- iv. Notice of Award of Contract; and the Bidder's conformed thereto; and
- v. Other contract documents that may be required by existing laws and/or the Procuring Entity concerned in the PBDs. Winning bidder agrees that additional contract documents or information prescribed by the GPPB that are subsequently required for submission after the contract execution, such as the Notice to Proceed, Variation Orders, and Warranty Security, shall likewise form part of the Contract.
- 3. In consideration for the sum **One Hundred Seventy-Two Thousand Two Hundred Pesos (Php 172,200.00)** or such other sums as may be ascertained **PEST AWAY CORPORATION** agrees to the **General Pest Control at Regional Museum Buildings-FY 2022 – Lot #5: Marinduque-Romblon Area Museum and Satellite Office (Boac, Marinduque)** in accordance with his/her/its Bid.
- 4. The **NATIONAL MUSEUM OF THE PHILIPPINES** agrees to pay the above-mentioned sum in accordance with the terms of the Bidding.
- 5. It is understood that the Contractor is bound to fulfill all the requirements and conditions provided in this contract and as such, the conditions on liquidated damages in accordance with Sec. 68 of the 2016 Revised Implementing Rules and Regulations of R.A. 9184 shall be strictly implemented.

IN WITNESS whereof the parties hereto have caused this Agreement to be executed in accordance with the laws of the Republic of the Philippines on the day and year first above written.

  
**JEREMY BARNES, CESO III**  
 Director-General

for:

  
**ASHLEY ALEGRE**  
 Sales Associate

for:

**NATIONAL MUSEUM OF THE PHILIPPINES**


**PEST AWAY CORPORATION**

Signed in the presence of:

  
 Certified as to availability of funds:



In the amount of  
**One Hundred Seventy-Two Thousand Two Hundred Pesos (Php 172,200.00).**

  
**ALVIN CARL C. FORTES**  
 Accountant IV  
 GRSH 02-101101-2022-00-00866

**ACKNOWLEDGEMENT**


REPUBLIC OF THE PHILIPPINES)  
City of ~~MANILA~~ **QUEZON CITY** ) S.S.

BEFORE ME, Notary Public in the City of Manila personally appeared Director-General JEREMY R. BARNES, with his \_\_\_\_\_ issued at \_\_\_\_\_, on \_\_\_\_\_ and ASHLEY KIM ALEGRE with his \_\_\_\_\_, issued at \_\_\_\_\_, on \_\_\_\_\_ known to me and to me known to be the same persons who executed the foregoing instrument, and they acknowledged to me that the same are their free and act and deed.

This instrument consisting of three (3) pages, including the page on which this Acknowledgment is written, has been signed on the left margin on each and every page thereof by Director-General JEREMY R. BARNES and ASHLEY KIM ALEGRE and their witnesses, and sealed with my notaries seal

IN WITNESS WHEREOF, I have hereunto set my hand and affixed my notaries seal on the day, year and place first above-written.

Doc. No. 37  
Page No. 1  
Book No. 10  
Series of 2022.

  
**ATTY. ROGELIO J. BOLIVAR**  
NOTARY PUBLIC **QUEZON CITY**  
Commission No. Adm. Matter No. NP 204 (2021-2022)  
IBP O.R. No. 132134 MD 2021 & IBP O.R. No. 133076 MD 2022  
PTR O.R. No. 2463235D 1/03/2022 Roll No. 33832 / TIN# 129-871-009  
WALE EXTENSION: APRIL 15, 2022 UNTIL APRIL 14, 2023 5:00 P.M. S.C.E.N. 2002 2019 003  
Address: 31-F Harvard St. Cuzco, C.C.

