PAMBANSANG MUSED NG PILIPINAS
NATIONAL MUSEUM OF THE PHILIPPINES

NOTICE OF AWARD

Mr. DINO J. MAGHIRANG
Authorized Representative
Multi-Line Building Systems, Inc.,,
827 Calderon Bldg. EDSA,

South Triangle, Quezon City

Dear Mr. Maghirang,

The National Museum of the Philippines is pleased to inform you that the project
"UPGRADING OF BUILDING MANAGEMENT SYSTEM (BMS) AT NATIONAL MUSEUM OF
ANTHROPOLOGY (NMA) BUILDING” is awarded to Mulli-Line Building Systems
Incorporated, with a contract amount of Two Million Seven Hundred Thousand Pesos
{PhP 2,700,000.00).

You are therefore required within three (3) working days from receipt of this Notice of
Award to submit this advice with your confirmation of acceptance and to submit within ten
(10) calendar days the Performance Security.

Failure to enter into a Contract or to provide the above cited documents within the
prescribed period shall constitute a sufficient ground for cancellation of this Award and
forfeiture of your Bid Security.

Done this 29 day of VEEL 2022
Thank you.
—— EREMY BARNS, CESO i}
Conforme; Director-General
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PAMBANSANG MUSEC NG PILIPINAS
NATIONAL MUSEUM OF THE PHILIPPINES

BIDS AND AWARDS COMMITTEE

RESOLUTION No. 2022 - 47

UPGRADING OF BUILDING MANAGEMENT SYSTEM (BMS) AT NATIONAL MUSEUM
OF ANTHROPOLOGY (NMA) BUILDING

WHEREAS, the National Museum of the Philippines, through the Bids and
Awards Committee (Commiittee}, infends to acquire, by means of Public Bidding,
a bonafide merchant for the project mentioned above;

WHEREAS, the Approved Budget for the Contract {ABC) is Three Million Two
Hundred Sixty-Five Thousand Five Hundred Pesos (PhP 3,265,500.00) chargeable
against General Fund FY 2022;

WHEREAS, on 7 June 2022 an Invitation fo Bid was posted and published in
the Philippine Govermment Electronic Procurement System (PhilGEPS) and in the
BAC Bulletin Board, pursuant to Sec. 21 of the 2016 Revised IRR of R.A. 9184;

WHEREAS, five (5} observers from various government offices and private
organizations were invited o wifness the bidding process, vizz Commission on
Audit {COA}; National Historical Commission of the Philippines (NHCP), Philippine
Chamber and Indusiry Plaza, Institute of Politics & Governance, Inc., and Museum
Employees Organization (MUSEQ);

WHEREAS, on 14 June 2022 a Pre-Bidding Conference was held to discuss
all matters pertaining to the aforementioned project, i.e. Terms of Reference,
Scope of Work, Bidding Documents, and others;

WHEREAS, on 4 July 2022 the Committee conducted the Submission and
Opening of Bids, attended and participated by two (2) bidders, namely:

(1) Multi-line Building Systems Incorporated;

(2) Enye Limited Corporation;

WHEREAS, all bidders passed the technical, and financial components
based on RA 9184 as checked by the Committee using the pass or fail non-
discretionary criteria for evaluation;

WHEREAS, pursuant to Section 34, Rule X of the 2014 Revised IRR of R.A. 9184,
the Technical Working Group (TWG) subjected Mullidine Building Systems
Incorporated fo Post Qualification Evaluation, being the lowest calculated bid
after the bid evaluation conducted by the Committee;

WHEREAS, the TWG, after thorough and proper evaluation, confirmed and
declared Mulliine Building Systems Incorporated as post-qualified and
responsive to the requirement set for the aforementioned project;
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NOW, THEREFORE, the members of the Bids and Awards Committee hereby
recommend as we hereby RECOMMENDS that the project, UPGRADING OF
BUILDING MANAGEMENT SYSTEM (BMS) AT NATIONAL MUSEUM OF
ANTHROPOLOGY (NMA) BUILDING, be awarded fo Multi-line Building Systems
Incorporated, with a confract amount of Two Million Seven Hundred Thousand
Pesosi(PhP 2,700,000.00).

Done thisday 18 of __Jul 2022 at the City of Manila, Philippines.

National Museum of the Philippines Bids and Awards Committee

ATTY. MA. ROSENNE
Chairperson

ORES-AVILA
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ATTY. EDWARD L. CONSOLACION

Vice-Chairperson

*

LAURG/B. INOVERQ
! ember

MARIANATHE KAY F. MISA
Member

/

. ROLAN ROEL G. BULAO
Provisional Member
Project-in-charge

Approved:

JEREMY BARNS, CESO I
Director-General
tional Museum of the Philippines
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